

RINCIAN PERHITUNGAN INVESTASI PERUM. GRAHA PRATAMA RESIDENCE

I PENGADAAN LAHAN

248

No.	Ketera	ngan	Volume	Satuan	uan Harga Satuan Jumlah Jumlah Total		Jumlah		Total		
1.1	Rumah Type	30 / 60	60	m^2	Rp	900.000 /m ²	17	Rp	54.000.000	Rp	918.000.000
1.2	Rumah Type	36 / 60	60	m^2	Rp	900.000 /m ²	55	Rp	54.000.000	Rp	2.970.000.000
1.3	Rumah Type	40 / 60	60	m ²	Rp	900.000 /m ²	4	Rp	54.000.000	Rp	216.000.000
1.4	Rumah Type	42 / 72	72	m ²	Rp	900.000 /m ²	72	Rp	64.800.000	Rp	4.665.600.000
1.5	Rumah Type	72 / 72	72	m ²	Rp	900.000 /m ²	24	Rp	64.800.000	Rp	1.555.200.000
1.6	Rumah Type	46 / 84	84	m ²	Rp	900.000 /m ²	55	Rp	75.600.000	Rp	4.158.000.000
1.7	Rumah Type	80 / 84	84	m ²	Rp	900.000 /m ²	20	Rp	75.600.000	Rp	1.512.000.000
1.8	Rumah Type	70 / 157	157	m ²	Rp	900.000 /m ²	1	Rp	141.300.000	Rp	141.300.000
	Sub Total Harga Pengadaan Kapling Matang									Rp	16.136.100.000

II BIAYA PEMBANGUNAN UNIT

No.	Keterang	an	Volume	Satuan		Harga Satuan	Jumlah (unit)		Jumlah	Satuan Harga Satuan Jumlah Tota	
2.1	Pembangunan unit						248			Rp	32.258.400.000
2.1.1	Rumah Type	30 / 60	30	m^2	Rp	2.200.000 /m ²	17	Rp	66.000.000	Rp	1.122.000.000
2.1.2	Rumah Type	36 / 60	36	m^2	Rp	2.500.000 /m ²	55	Rp	90.000.000	Rp	4.950.000.000
2.1.3	Rumah Type	40 / 60	40	m ²	Rp	2.200.000 /m ²	4	Rp	88.000.000	Rp	352.000.000
2.1.4	Rumah Type	42 / 72	42	m^2	Rp	2.700.000 /m ²	72	Rp	113.400.000	Rp	8.164.800.000
2.1.5	Rumah Type	72 / 72	72	m ²	Rp	3.200.000 /m ²	24	Rp	230.400.000	Rp	5.529.600.000
2.1.6	Rumah Type	46 / 84	46	m ²	Rp	2.700.000 /m ²	55	Rp	124.200.000	Rp	6.831.000.000
2.1.7	Rumah Type	80 / 84	80	m ²	Rp	3.200.000 /m ²	20	Rp	256.000.000	Rp	5.120.000.000
2.1.8	Rumah Type	70 / 157	70	m^2	Rp	2.700.000 /m ²	1	Rp	189.000.000	Rp	189.000.000
	Pengadaan Interior									Rp	1.190.000.000
	Rumah Type	30 / 60					0				
	Rumah Type	36 / 60	1	Ls	Rp	150.000.000	1			Rp	150.000.000
	Rumah Type	40 / 60					0				
	Rumah Type	42 / 72	1	Ls	Rp	200.000.000	1			Rp	200.000.000
2.2.5	Rumah Type	72 / 72	1	Ls	Rp	260.000.000	1			Rp	260.000.000
2.2.6	Rumah Type	46 / 84	1	Ls	Rp	280.000.000	1			Rp	280.000.000
2.2.7	Rumah Type	80 / 84	1	Ls	Rp	300.000.000	1			Rp	300.000.000
2.2.8	Rumah Type	70 / 157									
			Sı	ub Total Biaya	a Pem	bangunan Rumah				Rp	33.448.400.000

III PEMBANGUNAN INFRASTRUKTUR

No.	Keterangan	Volume	Satuan	Harga Satuan	Jumlah (unit)	Jumlah	Total
3.1	Jalan paving	9718,07	m^2	Rp 95.000			Rp 923.216.650
3.2	Gorong-gorong						Rp 702.570.000
	a. Ø 50	557	m^1	Rp 450.000		Rp 250.650.000)
	b. Ø 30	1614	m^1	Rp 280.000		Rp 451.920.000)
3.3	Plengsengan saluran air	1	Ls	Rp 300.000.000			Rp 300.000.000
3.4	Pagar properti	393	m^1	Rp 650.000			Rp 255.450.000
3.5	Gerbang dan pos jaga	1	unit	Rp 380.000.000			Rp 380.000.000
3.6	PJU	50	titik	Rp 4.600.000			Rp 230.000.000
3.7	Sambungan listrik rumah						Rp 540.000.000
	a. Daya 1300 watt				204	Rp 408.000.000)
	Rumah Type 30 / 60			Rp 2.000.000	17	Rp 34.000.000	
	Rumah Type 36 / 60			Rp 2.000.000	55	Rp 110.000.000)
	Rumah Type 40 / 60			Rp 2.000.000	4	Rp 8.000.000	
	Rumah Type 42 / 72			Rp 2.000.000	72	Rp 144.000.000)
	Rumah Type 46 / 84			Rp 2.000.000	55	Rp 110.000.000)
	Rumah Type 70 / 157			Rp 2.000.000	1	Rp 2.000.000)

				Sub To	otal Infra	astruktur				Rp	4.261.236.650
3.9	Sewa Dozer		120	hari	Rp	2.400.000				Rp	288.000.000
	Ruman Type	00 / 84			Rp	3.000.000	20	κþ	80.000.000		
	Rumah Type	80 / 84				3.000.000	20	Rp	60.000.000		
	Rumah Type	72 / 72			Rp	3.000.000	24	Rp	72.000.000		
	b. Air sumur bor b	an car					44	Rp	132.000.000		
	Rumah Type	70 / 157			Rp	2.500.000	1	Rp	2.500.000		
	Rumah Type	46 / 84			Rp	2.500.000	55	Rp	137.500.000		
	Rumah Type	42 / 72			Rp	2.500.000	72	Rp	180.000.000		
	Rumah Type	40 / 60			Rp	2.500.000	4	Rp	10.000.000		
	Rumah Type	36 / 60			Rp	2.500.000	55	Rp	137.500.000		
	Rumah Type	30 / 60			Rp	2.500.000	17	Rp	42.500.000		
	a. Air sumur bor k	ecil					204	Rр	510.000.000		
3.8	Air sumur bor									Rp	642.000.000
	ituman Type	80 / 84			INΡ	3.000.000	20	IΛΡ	00.000.000		
	Rumah Type	80 / 84			Rp	3.000.000	20	Rp	60.000.000		
	Rumah Type	72 / 72			Rp	3.000.000	24	Rp	72.000.000		
	b. Daya 2200 wat						44	Rp	132.000.000		

IV PEMBANGUNAN FASUM

No.	Keterangan	Volume	Satuan	Harga Satuan		Total
4.1	Musholla	1	Ls	Rp 200.000.000	Rp	200.000.000
4.2	Playground	1	Ls	Rp 150.000.000	Rp	150.000.000
4.3	Taman	1	Ls	Rp 450.000.000	Rp	450.000.000
		Rp	800.000.000			

V BIAYA OPERASIONAL

No.	Keterangan	Volume	Satuan		Harga Satuan		Est. Waktu (bulan)		Jumlah		Total
5.1	Gaji Pegawai									Rp	1.015.200.000
	a. PM (Pengawas)	1	Org	Rp	7.000.000	/bln	36	Rp	252.000.000		
	b. Keuangan							,			
	- Admin internal	1	Org	Rp	3.800.000	/bln	36	Rp	136.800.000		
	- Admin eksternal	1	Org	Rp	3.800.000	/bln	36	Rp	136.800.000		
	- Admin marketing	2	Org	Rp	3.800.000	/bln	36	Rp	273.600.000		
	c. Keamanan 2 orang	2	Org	Rp	2.000.000	/bln	36	Rp	144.000.000		
	d. Office Boy	1	Org	Rp	2.000.000	/bln	36	Rp	72.000.000		
5.2	ATK	1	Ls	Rp	1.000.000	/bln	36			Rp	36.000.000
5.3	Listrik kantor	1	Ls	Rp	2.000.000	/bln	36			Rp	72.000.000
5.4	Telekomunikasi	1	Ls	Rp	3.000.000	/bln	36			Rp	108.000.000
5.5	Transportasi	1	Ls	Rp	5.000.000	/bln	36			Rp	180.000.000
5.6	Listrik proyek	1	Ls	Rp	3.500.000	/bln	36			Rp	126.000.000
5.7	Lain-lain	1	Ls	Rp	22.222.222	/bln	36			Rp	800.000.000
	Subtotal Operasional										2.337.200.000

VI PAJAK

No.		Keterangan		Harga Pokok Pengenaan Pajak	Jumlah (unit)	Persentase Pajak (%)		Total
6.1	PPN							
	Rumah Type	30 / 60	Rp	150.000.000	17	10%	Rp	255.000.000
	Rumah Type	36 / 60	Rp	150.000.000	55	10%	Rp	825.000.000
	Rumah Type	40 / 60	Rp	150.000.000	4	10%	Rp	60.000.000
	Rumah Type	42 / 72	Rp	280.000.000	72	10%	Rp	2.016.000.000
	Rumah Type	72 / 72	Rp	350.000.000	24	10%	Rp	840.000.000
	Rumah Type	46 / 84	Rp	325.000.000	55	10%	Rp	1.787.500.000
	Rumah Type	80 / 84	Rp	425.000.000	20	10%	Rp	850.000.000
	Rumah Type	70 / 157	Rp	385.000.000	1	10%	Rp	38.500.000
						Subtotal PPN	Rp	6.672.000.000
6.2	PPh Final							
	Rumah Type	30 / 60	Rp	150.000.000	17	2,5%	Rp	63.750.000
	Rumah Type	36 / 60	Rp	150.000.000	55	2,5%	Rp	206.250.000
	Rumah Type	40 / 60	Rp	150.000.000	4	2,5%	Rp	15.000.000
	Rumah Type	42 / 72	Rp	280.000.000	72	2,5%	Rp	504.000.000
	Rumah Type	72 / 72	Rp	350.000.000	24	2,5%	Rp	210.000.000
	Rumah Type	46 / 84	Rp	425.000.000	55	2,5%	Rp	584.375.000
	Rumah Type	80 / 84	Rp	325.000.000	20	2,5%	Rp	162.500.000
	Rumah Type	70 / 157	Rp	385.000.000	1	2,5%	Rp	9.625.000
					•	Subtotal PPH Final	Rp	1.755.500.000

6.3	PBB							
	Rumah Type	30 / 60	Rp	60.000	17		Rp	1.020.000
	Rumah Type	36 / 60	Rp	72.000	55		Rp	3.960.000
	Rumah Type	40 / 60	Rp	80.000	4		Rp	320.000
	Rumah Type	42 / 72	Rp	86.400	72		Rp	6.220.800
	Rumah Type	72 / 72	Rp	146.400	24		Rp	3.513.600
	Rumah Type	46 / 84	Rp	96.800	55		Rp	5.324.000
	Rumah Type	80 / 84	Rp	164.800	20		Rp	3.296.000
	Rumah Type	70 / 157	Rp	159.400	1		Rp	159.400
						Subtotal PBB	Rp	23.813.800
6.4	Dana cadangan a	tas kekurangan pajak					Rp	2.000.000.000
			Subtotal	Pajak			Rp	10.451.313.800

VII BIAYA NOTARIS

No.		Keterangan	Harga Satuan		Jumlah (unit)		Total
7.1	AJB & BBN						
	Rumah Type	30 / 60	Rp	3.000.000	17	Rp	51.000.000
	Rumah Type	36 / 60	Rp	3.000.000	55	Rp	165.000.000
	Rumah Type	40 / 60	Rp	3.000.000	4	Rp	12.000.000
	Rumah Type	42 / 72	Rp	3.000.000	72	Rp	216.000.000
	Rumah Type	72 / 72	Rp	3.000.000	24	Rp	72.000.000
	Rumah Type	46 / 84	Rp	3.000.000	55	Rp	165.000.000
	Rumah Type	80 / 84	Rp	3.000.000	20	Rp	60.000.000
	Rumah Type	70 / 157	Rp	3.000.000	1	Rp	3.000.000
		Sub	total No	otaris		Rp	744.000.000

VIII MARKETING

No.	Keterangan	Harga Satuan	Jumlah (unit)		Total
8.1	Biaya promosi			Rp	400.000.000
	Biaya agen marketing (Fee)			кр	400.000.000
	Rumah Type 30 / 60	Rp 2.500.000	17	Rp	42.500.000
	Rumah Type 36 / 60	Rp 5.500.000	55	Rp	302.500.000
	Rumah Type 40 / 60	Rp 3.500.000	4	Rp	14.000.000
	Rumah Type 42 / 72	Rp 8.400.000	72	Rp	604.800.000
	Rumah Type 72 / 72	Rp 13.000.000	24	Rp	312.000.000
	Rumah Type 46 / 84	Rp 9.800.000	55	Rp	539.000.000
	Rumah Type 80 / 84	Rp 15.500.000	20	Rp	310.000.000
	Rumah Type 70 / 157	Rp 15.000.000	1	Rp	15.000.000
	Subt	otal Marketing		Rp	2.539.800.000

TOTAL PENGELUARAN Rp 70.718.050.450

IX PEMASUKAN

No.		Keterangan	Harga Satuan		Jumlah (unit)		Total	
9.1	Penjualan unit				243			
9.1.1	Rumah Type	30 / 60	Rp	150.000.000	17		Rp	2.550.000.000
9.1.2	Rumah Type	36 / 60	Rp	240.000.000	54		Rp	12.960.000.000
9.1.3	Rumah Type	40 / 60	Rp	185.000.000	4		Rp	740.000.000
9.1.4	Rumah Type	42 / 72	Rp	360.000.000	71		Rp	25.560.000.000
9.1.5	Rumah Type	72 / 72	Rp	560.000.000	23		Rp	12.880.000.000
9.1.6	Rumah Type	46 / 84	Rp	465.000.000	54		Rp	25.110.000.000
9.1.7	Rumah Type	80 / 84	Rp	650.000.000	19		Rp	12.350.000.000
9.1.8	Rumah Type	70 / 157	Rp	550.000.000	1		Rp	550.000.000
						Jumlah	Rp	92.700.000.000

9.2	Penjualan unit + inte	rior			5			
9.2.1	Rumah Type	30 / 60						
9.2.2	Rumah Type	36 / 60	Rp	400.000.000	1		Rp	400.000.000
9.2.3	Rumah Type	40 / 60						
9.2.4	Rumah Type 4	12 / 72	Rp	550.000.000	1		Rp	550.000.000
9.2.5	Rumah Type	72 / 72	Rp	825.000.000	1		Rp	825.000.000
9.2.6	Rumah Type 4	16 / 84	Rp	600.000.000	1		Rp	600.000.000
9.2.7	Rumah Type 8	30 / 84	Rp	1.200.000.000	1		Rp	1.200.000.000
9.2.8	Rumah Type	70 / 157						
						Jumlah	Rp	3.575.000.000
		·						
		Subto	tal Pema	sukan			Rp	96.275.000.000

TOTAL PEMASUKAN Rp 96.275.000.000

Hasil linvestasi kotor	Rp	25.556.949.550

Angka koefisien pengali dari beban Infrastruktur, Fasum, Operasional, dan Dana cadangan atas kekurangan pajak Rp 9.398.436.650

No.		Keterangan	Persentase	Jumlah (unit)		Total	
1	Rumah Type	30 / 60	2,65%	17	Rp	248.932.885	
3	Rumah Type	36 / 60	13,88%	55	Rp	1.304.213.073	
2	Rumah Type	40 / 60	0,77%	4	Rp	72.239.347	
4	Rumah Type	42 / 72	27,12%	72	Rp	2.548.877.496	
5	Rumah Type	72 / 72	14,24%	24	Rp	1.337.892.228	
7	Rumah Type	46 / 84	26,70%	55	Rp	2.509.829.200	
6	Rumah Type	80 / 84	14,07%	20	Rp	1.322.761.014	
8	Rumah Type	70 / 157	0,57%	1	Rp	53.691.406	
		TOTAL	100,00%	248	Rp	9.398.436.650	